



## Questions to The RFP Development of SAPP Online Training and Certification System

List of Clarification Request:

	<b>Subject</b>	<b>Clarification request</b>
1	Onsite support/ travel during the project phase.	Do you envisage onsite support/travel during any phase of this project?
2	Offshore Vs Local Development.	Are there any roadblocks to offshore development/do you have any preference for local/Canadian vendors?
3	Estimated Project Budget	Would you please share the estimated budget range for this project? (For example, below \$50k, \$50k to \$100k, above \$150k etc.)
4	Request for TORs and all documentation related to the project	Would you mind sending us the TOR and all docs related to it?
5	Request for submission date extension	Are you able to extend the submission deadline?

<b>Qn1</b>	<b>Do you envisage onsite support/travel during any phase of this project?</b>
<b>Answer</b>	The system will not be hosted on site but to be hosted in the cloud. Travelling for physical sessions with service provider will be required at the service site or Harare for the kickoff, design, specification, FAT/SAT and Training.
<b>Qn2</b>	<b>Are there any roadblocks to offshore development/do you have any preference for local/Canadian vendors?</b>
<b>Answer</b>	SAPP does not have a preference; the bidder MUST however meet the requirements specified. The source code will remain SAPP property and should be submitted on Handover / Takeover.
<b>Qn3</b>	<b>Would you please share the estimated budget range for this project? (For example, below \$50k, \$50k to \$100k, above \$150k etc.)</b>
<b>Answer</b>	The proposed maximum budget figure for the project is US\$100 000. Bidders are encouraged to quote based on their technical specifications and estimates of the works to be undertaken.
<b>Qn4</b>	<b>Would you mind sending us the TOR and all docs related to it?</b>
<b>Answer</b>	All detailed documentation will be shared to the preferred bidder.
<b>Qn5</b>	<b>Are you able to extend the extension date?</b>
<b>Answer</b>	The submission date has been extended to the 10 <sup>th</sup> of March 2023.